


PRE-BID QUERIES FOR O&M OF PHASE-1 AND DBFOT OF PHASE-2 OF THE ‘INTEGRATED COASTAL AQUACULTURE 
FACILITIES’ AT MULAPOLAM VILLAGE, SRIKAKULAM DISTRICT, ANDHRA PRADESH IN PPP MODE 

 
RESPONSES/ CORRIGENDUM TO THE QUERIES ON THE ‘REQUEST FOR PROPOSAL’ (RFP) DOCUMENT                                   

(Tender ID: 2022_DADF_727090_1) 

 

 

Sl. 

No. 

RFP 
Clause/S
ub 
Clause/ 
Page No. 

Clause as Stated in the RFP Queries Received 

 

 

Clarification / Corrigendum  

1 Sec. I  

Clause 

35  

Page 22 

of 77  

“100% Buyback of ‘Fry/Crab Instars’, 

‘Fingerlings/Crablets’‘Scampi/ Shrimp Seeds’ and 

'Polychaetes’ Output” (Excluding Marketable Size from 

Grow-Out Ponds) at the rate of ‘Discovered Price’ from 

the ‘Price Bid’ for an initial period of Six (6) Years 

including the implementation period by the Authority.  

 

If and when some of the 

hatchery/nursery facilities are 

completed before completion of 2 years 

from the date of agreement, can we 

start supplying some of the specified 

species and quantities which are 

required in the Phase -2.  

Yes. The developer can start 
supply once the infrastructure 
established for some 
hatchery/nursery facilities 
before the completion of 2 
years construction period, 
after assessment for the 
quality construction and after 
issue of go ahead approval by 
the committee constituted by 
NFDB.    

2 Sec. I   

Clause 6 

Page 14 

of 77 

Establish Multi Species Marine Fin Fish Hatchery 

(Cobia, Silver Pompano, Indian Pompano, Asian Sea 

Bass & Grouper, Milk fish etc.) to produce & supply 

sufficient Marine and Brackish water Fish Seed to 

interested parties. 

 

In terms of the RFP, the species, Cobia, 

Milk fish is also part of the multi 

species marine hatchery and their 

output seeds to be supplied under the 

buyback arrangement.  

Cobia and Milk fish brood stock need 

to be domesticated to avoid breeding 

gap. To domesticate these species 

needs some time. Accordingly, we 

have a MOU with CMFRI for supply of 

 
 
 
RFP Condition remains 
unchanged. 
 



the egg/yolk sac/ fry from their 

hatchery to start the production 

immediately. As early as possible we 

will domesticate the species to avoid 

breeding gap.  

3 Sec -IV 

PIM 

Page 22 

of 26  

Table 6: Sl. No. 7- Raw water circular reservoir- 3 Raw water circular reservoir- 3 Raw water circular reservoirs - 6 

units (each unit with 4 tanks, 

Total= 24 tanks - one tank 

capacity of 350 Ton).  

4 Sec -IV 

PIM 

Page 22 

of 26 

The overall project is expected to be completed over 

an 18-month period 

The overall project is expected to be 

completed over an 18-month period 

The overall project is expected to 

be completed over an 24 month 

period 

5 Sec -IV 

of RFP 

PIM 3.3 

Page 24 

of 26 

3.3. Payments to NFDB: Lease Amount and Royalty  

The second one is the Royalty payment which is 
the Payment that is to be made by the Private 
Developer from the 7th Year of operations. The 
developer shall make royalty payment on the 
marketable size produce from the grow out ponds 
during the initial period of 6 years. 

3.3. Payments to NFDB: Lease 

Amount and Royalty  

 

The second one is the Royalty 
payment which is the Payment 
that is to be made by the 
Private Developer to the NFDB 
throughout the concession 
period. 

6 Sec -IV 

of RFP 

PIM 

3.3.2 

Page 24 

of 26 

3.3.2. Royalty to NFDB: 
Towards providing the rights to operate and 
manage the Phase 1 facility and towards the 
development rights provided for Phase 2 facility, 
the Private Developer shall, starting 7th Year from 
the signing of the agreement shall pay to NFDB, a 
15% Royalty which is computed based on the 
capacities of the Facilities developed by the Private 
Developer. 

3.3.2. Royalty to NFDB: 
 

Towards providing the rights 
to operate and manage the 
Phase 1 facility and towards 
the development rights 
provided for Phase 2 facility, 
the Private Developer shall pay 
to NFDB, 8% Royalty 
throughout the concession 
period as defined in the Draft 
Concession Agreement. 
 

 


